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REGION 8 START3 CONTRACT 

CONTRACT NO. EP-W-05-050 
 

TECHNICAL DIRECTION DOCUMENTATION (TDD) 
 

URS OPERATING SERVICES 
 

 
Key EPA Contact: 
 
Name: Sabrina Forrest 
 
Phone: 303-312-6484 
 

 
Estimate of 
Total Hours:  
 
Total Cost: 38,000.00 

 
EPA Site Name: Upper Cement Creek 
City/County/State: San Juan County, CO 

 
SSID No.: A830 

 
Operable Unit:00 

 
FPN: 

 
Completion Date: 12/31/2012 

 
TDD ACTIVITY CATEGORIES: 

 

CERCLA ASSESSMENT 

 

–  Combined PA/SI 

–  Expanded Site Inspection 

X HRS Package 

–  Pre Screening Assessment 

–  Preliminary Assessment 

–  Site Inspection 

 

 

BROWNFIELDS 

 

– Targeted Brownfields Assessment 

 
– Others :     

 

 
 

 

RESPONSE ACTIVITIES 

 

–  Emergency Response 

–  PRP Oversight 

–  Removal Action Support 

–  EE/CA Support 

–  EOC Support 

–  OPA Emergency Response 

–  OPA PRP Oversight 

–  OPA Site Support 

–  Removal Assessment 

 

CERCLA ENFORCEMENT 

 

–  Enforcement Support 

–  Negotiation Support 

 

 

CONTRACT PROGRAM            

            SUPPORT 

 

_ General Support 

 
 

 

PREPAREDNESS & PREVENTION 

 

–  Chemical Safety Audits 

–  Contingency Plan 

–  FRP Reviews 

–  Risk Management 

–  SPCC Inspections/Reviews 

–  Training Outreach 

–  Other 

 

 

TECHNICAL SUPPORT ACTIVITIES 

 

– Analytical  

– Combined RI/FS 

– Data Validation 

– Risk Assessment 

– Special Projects 

– Training 

 
Scope of Work: Correct costs from TDD 1106-05, Upper Animas Mining District so correctly 

associated with new Site Name Upper Cement Creek and SSID: A830. 

 

Revise Draft HRS package for the Upper Cement Creek site based on EPA and EPA Quality 

Assurance contractor comments and QA conference calls.  Includes Documentation Record 

development, finalization, and comment review and response.   

 

Revise Draft Wetland delineation report and Trip Report in support of the HRS package needs. 

 

Add a Letter Addendum to the existing Analytical Results Report to include the August 2011 event 

and data. 

 

Note all revisions in the header and footer by revision number and month/day/year the revision was 

made.  

 

Additional tasks:  

• Provide field parameters for both sampling events in one table with field notebook pages 

included as primary references. 

• Confirm and document all sample locations’ latitudes and longitudes from Fall 2010 and 

Summer 2011 events; cross-reference them with existing Animas River Stakeholders 

Group water quality sampling locations in one table.  

• Collect additional primary references, as needed, to support the HRS Documentation 

Record. 

• GIS Technical Support for maps and figures illustrating HRS-related features and data. 

• Chemistry support for calculating SQLs and other data determinations related to HRS 

 
Overtime Approved: 

X- Yes 

---- No 



needs. 

• Potential re-evaluation of site score or scenarios to determine potential site score if site 

conditions were to change, e.g., some sources removed. 

• Other tasks as EPA determines needs based on the HRS package requirements for 

finalization. 

 

This effort will require extensive HRS and listing experience because there is potential for 

significant PRP comments. 

 
 
Deliverables & Schedule (Including Technical Completion Date) 

Attend scoping and technical support meetings with EPA 

Revisions and resubmittals of draft HRS package and references 

Finalize HRS package for potential Federal Register Proposal by January 26, 2012. 

Review comments 

Prepare Final HRS package or coordinate with EPA to compile information to finalize the HRS package for Final Rule. 

Attend meetings with EPA NPL Coordinator to address comments and assist with response to comments, as needed. 

 
 
PRP Names (if known at this time): Sunnyside Gold Corp., Kinross Gold, Mueller Industries.  There may be more. 

 
Funding Source 

 

     CERCLA 

---  Removal 

X  Site Assessment 

---  P & P  Remedial 

 
 

 

Brownfields 

 

--   All Brownfields 

 
 

 

OPA 

– P & P 

– Fund Access 

 
 

 

 

 
OTHERS  
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